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2241 Langhorne Road * Lynchburg VA 24501 * (434) 847-8050 * Fax (434) 847-6099
PUBLIC NOTICE OF INTENT TO AWARD

Date:



June 3, 2013
Title:



Denver Ave Renovation
Intended Contractor:
Windows & Home Renovations Direct




Contractor’s License #2705 063477
Amount:


$45,094.20 
Contract Officer:

Jay Goding
434-847-8050

Comments:
The following is an itemized list of the cost breakdown for the remodel work at 208 Denver Ave.  Windows & Home Renovations Direct will offer the following:

 

1. Install new electrical wiring from existing panel boxes to existing lights and to new outlets and switches to replace old outlets and switches.  Entire dwelling. Existing lights to remain.  Cut and patch where needed, and remove and reinstall baseboard where required. Total cost for electrical work = $10,800.00 + total cost for patch and repair = $2,950.00. Both total = *$13,750.00 within a completion estimate @ 10-14 days
2. Replace 27 Windows with new vinyl replacements. White vinyl, with low E and Argon, double hung, half screen, installed, insulated, and exterior wrapped. Total cost = $8,343.00 within a completion estimate @ 3 days
3. Replace two entry doors, left side, and basement door. Total cost for both doors, installed and wrapped = $1,250.00 within a completion estimate @ 1 day
4. Install new vinyl siding, except for soffit and fascia. Install over Amcor insulation, underlayment of a total of 28 sq. ft. Total for siding = $8,092.00 within a completion estimate @ 10 days
5. Demo existing chimney, dispose of debris, build a chase for external electrical lines where need, as well as stub out for exhausts to water heater and furnace. Total cost = $3,600.00 within a completion estimate @ 5-7 days
6. Replace front porch floor = $4,500.00. Soffit under the porch ceiling will consist of the ceiling, porch racks, beams, and beam cap.  Porch ceiling = $867.00 + Beams = $585.00 + Beam Caps = $292.50 = $1,750.00. Both total = $6,250.00 within a completion estimate @ 5 days w/tenant’s access if they are vacant at the home
7. Upstairs kitchen removed and reinstalled with new cabinetry, sink and faucet.  Layout to remain the same as current. Total cost = $2,614.70 within a completion estimate @ 3 days
8. Remove existing upstairs kitchen flooring, and install new underlayment, and vinyl flooring. Total cost = $1,200.00 within a completion estimate @ 2 days
*Note – If acceptable and evaluated by HBH Maintenance Supervisor, we will allow change orders on this task only due to possible unforeseen issues that may be behind the walls.  
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